



INTERVIEW QUESTIONS

FOR

CITY OF RANCHO MIRAGE

**PUBLIC LIBRARY
OBSERVATORY**

**71-100 HIGHWAY 111
RANCHO MIRAGE, CALIFORNIA 92270**

INTERVIEW QUESTIONS

The following questions will be used to interview randomly selected contacts from at least two completed projects. The City of Rancho Mirage (“City”) will conduct the interviews. No action on the contractor’s part is necessary. These questions are included on the package given to the contractor for information only.

The highest possible score is 120 Points. A score less than 55 points disqualifies a contractor from bidding on projects that are proposed by City. A score of between 56 and 71 indicates the City should conduct an interview of another contact, that is, a manager of another completed project. A score of 72 or higher on each of two interviews is sufficient for pre-qualification.

First, please give a brief description of the project.

1. Are there any outstanding stop notices, liens, or claims by the contractor that are currently unresolved on contracts for which notices of completion were recorded more than 120 days ago? (1 point for each is deducted from overall score; maximum amount to be deducted is 5 points)
2. On a scale of 1-10, with 10 being the best, did the contractor provide adequate personnel? (Max. 10 points)
3. On a scale of 1-10, with 10 being the best, did the contractor provide adequate supervision? (Max. 10 points)
4. On a scale of 1-10, with 10 being the best, was there adequate equipment provided on the job? (Max. 10 points)
5. On a scale of 1-10, with 10 being the best, was the contractor timely in providing reports and other paperwork, including change order paperwork and scheduling updates? (Max. 10 points)
6. On a scale of 1-10, with 10 being the best, did the contractor adhere to the project schedule that your [agency] [business] approved? (Max. 10 points)
7. Was the project completed on time? (10 points if the answer is “Yes”).
Or, if the answer is “no,” on a scale of 1-10, with 10 being the best, to what extent was the contractor responsible for the delay in completion?
8. On a scale of 1-10, with 10 being the best, rate the contractor on the timely submission of reasonable cost and time estimates to perform change order work. (Max. 10 points)
9. On a scale of 1-10, with 10 being the best, rate the contractor on how well the contractor performed the work after a change order was issued, and how well the contractor integrated the change order work into the existing work. (Max. 10 points).

10. On a scale of 1-10, with 10 being the best, rate how has the contractor been performing in the area of turning in Operation & Maintenance manuals, completing as-built drawings, providing required training and taking care of warranty items? (Max. 10 points)
11. On a scale of 1-10, with 10 being the best, rate the contractor on whether there were an unusually high number of claims, given the nature of the project, or unusual difficulty in resolving them. (Max. 10 points)
12. On a scale of 1-10, with 10 being the highest, rate the contractor with respect to timely payments by the contractor to either subcontractors or suppliers. (If the person being interviewed knows of no such difficulties, the score on this question should be "10.")
13. On a scale of 1-10, with 10 being the best, how would you rate the quality of the work overall? (Max. 10 points)