CITY OF RANCHO MIRAGE - PROJECT BREAKDOWN
Project No. CP 12-275
Highway 111 (East) Median Island Landscape Rehabilitation Project
Bid Date: Thursday, March 13, 2014
Engineer's Estimate |contractor #1 Contractor #2 Contractor #3 Contractor #4 Contractor #5 Contractor #6 Contractor #7 Contractor #8 Contractor #9 Contractor #10 Contractor #11

Golden Valley Earth Sculptures, Inc. JClean Cut Landscape |Diversified Landscape]Conserve Landcare Kasa Construction Ted Enterprises, Inc. [Marina Landscape Aramexx ConstructionjVintage Associates, Los Angeles

Construction Mgmt. Inc. Engineering, Inc.
# |Description of Work QTY |Unit JUnit Price|Total Unit Price|Total Unit Price|Total Unit Price|Total Unit Price |Total Unit Price |Total Unit Price |Total Unit Price |Total Unit Price |Total Unit Price |Total Unit Price |Total Unit Price |Total
1 |Mobilization, Bonds & Insurance (NTE 10% of total|1 LS

bid) 22,000.00| 22,000.00§ 20,000.00{ 20,000.00§ 14,000.00] 14,000.00f 25,600.00f 25,600.00) 12,225.64] 12,225.64] 36,000.00f 36,000.00§ 40,500.00| 40,500.00§ 30,000.00f 30,000.00§ 40,000.00| 40,000.00§ 28,000.00f 28,000.00] 34,951.50| 34,951.50] 50,000.00f 50,000.008

Traffic Control 1 LS 8,500.00] 8,500.00] 30,000.00] 30,000.00] 8,000.00[ 8,000.00] 10,860.00|] 10,860.00§ 11,643.89| 11,643.89] 34,975.00| 34,975.00] 5,800.00] 5,800.00§ 17,250.00| 17,250.00] 14,000.00| 14,000.00] 12,000.00|] 12,000.00§] 17,333.33| 17,333.33] 20,000.00 20,000.00'

Demolition (plants, sawcut & removal of stamped|1 LS

concrete, irrigation & lighting/electrical)

43,000.00| 43,000.00] 15,000.00| 15,000.00§ 48,000.00] 48,000.00] 58,000.00] 58,000.00] 44,217.04| 44,217.04] 43,700.00 43,700.00] 28,000.00| 28,000.00] 40,250.00| 40,250.00] 64,000.00| 64,000.00§ 30,000.00] 30,000.00] 90,776.30|] 90,776.30§ 140,000.00| 140,000.00f
4 |Decomposed Granite “Desert Gold”, 2" Thick,|40,800 |SF

Compacted Including  Stabilizer, Excavation,

Grading, & Treating Area With Pre-Emergent Weed

Agent Prior to & After, Placing DG & as Per

Manufacturer's Specifications 0.90| 36,720.00 0.60| 24,480.00] 1.00| 40,800.00 0.75| 30,600.00 0.92| 37,536.00 0.60| 24,480.00 1.50| 61,200.00 1.15| 46,920.00 0.90| 36,720.00] 1.40| 57,120.00 0.96] 39,168.00 1.65| 67,320.004
5 |Boulders, Gray Granite 48" W x 40" L x 40" H (A) |34 EA

140.00 4,760.00 90.00 3,060.00] 140.00 4,760.00 200.00 6,800.00 102.03 3,469.02 200.00 6,800.00 145.00 4,930.00 161.00 5,474.00 175.00 5,950.00 300.00| 10,200.00 254.97 8,668.98 265.00 9,010.0f
§6 |Boulders, Gray Granite 36" W x 30" H x 30" L (B) 45 EA 0I

100.00 4,500.00 80.00 3,600.00] 110.00 4,950.00 138.00 6,210.00 99.90 4,495.50 180.00 8,100.00 125.00 5,625.00 147.20 6,624.00 118.00 5,310.00 220.00 9,900.00 122.60 5,517.00 215.00 9,675.0
7 |Ackerstone “Holland 1I” Concrete Interlocking|600 SF

Pavers (ncludes Roadbase, Sand Bed, Pavers,

Joint Sand, Edge-Pro Plastic Edging, Power Wash

& Seal - Refer to Detail on Plans) (For Repairs of

Existing Stamped Concrete Damage) 10.00| 6,000.00 30.00| 18,000.00] 10.00|  6,000.00 15.00] 9,000.00 37.05| 22,230.00 14.00]  8,400.00 14.00| 8,400.00 34.50( 20,700.00 30.00| 18,000.00| 23.00| 13,800.00 7.71| 4,626.00 13.50| 8,100.008
8 |4"- 6” Gray Cobble (To Match With Cobble West of[3,600 |SF

Paxton Dr.) Set in 1,800 PSI Type ‘S’ Mortar Dry-

Pack, Gray-Colored Mortar 10.00| 36,000.00 3.20| 11,520.00) 9.00| 32,400.00 6.00 21,600.00 5.82| 20,952.00 8.50| 30,600.00 8.00| 28,800.00 12.09] 43,524.00 13.00| 46,800.00 9.00| 32,400.00 7.68| 27,648.00 8.00| 28,800.004
J° [Complete & Operational Irrigation System 1 LS 67,500.00| 67,500.00§ 80,000.00f 80,000.00§ 58,000.00{ 58,000.00§ 82,800.00f 82,800.00§129,405.07| 129,405.07] 90,000.00| 90,000.00]105,000.00| 105,000.00§ 89,700.00| 89,700.00§ 120,000.00| 120,000.00§ 159,000.00| 159,000.00f 150,574.00| 150,574.00f 125,000.00 125,000.00'
10 [Shrubs, 5 Gallon 537 EA 20.00| 10,740.00 20.00| 10,740.00| 20.00| 10,740.00 16.00] 8,592.00 14.74] 7,915.38 16.00] 8,592.00 20.00| 10,740.00 29.90| 16,056.30 17.00] 9,129.00 22.00| 11,814.00 39.86| 21,404.82 18.00 9,666.00'
11 |Soil Preparation & Fine Grading 40,800 |SF 0.15| 6,120.00 0.12|  4,896.00 0.18] 7,344.00 0.15| 6,120.00 0.35| 14,280.00 0.10] 4,080.00 0.40| 16,320.00 0.21] 8,568.00 0.28| 11,424.00 0.35| 14,280.00 0.76] 31,008.00 0.33| 13,464.00f
12 |Electrical & Landscape Lighting (Complete &|1 LS

Operational) 64,000.00| 64,000.00] 65,000.00] 65,000.00] 62,000.00] 62,000.00] 40,000.00f 40,000.00] 9,576.00] 9,576.00] 58,200.00| 58,200.00] 65,000.00] 65,000.00§ 98,900.00| 98,900.00] 63,000.00| 63,000.00} 109,000.00| 109,000.00}] 61,176.50| 61,176.50§] 80,000.00| 80,000.0
13 [90 Days Maintenance 1 LS 2,500.00 2,500.00] 4,500.00 4,500.000 2,500.00 2,500.00] 2,500.00 2,500.00] 4,528.11 4,528.11 1,500.00 1,500.00f 4,500.00 4,500.00 5,635.00 5,635.00 7,200.00 7,200.00 8,000.00 8,000.00 6,600.00 6,600.00 5,000.00 5,000.00'
14 (Encroachment Permit Fee 1 LS 23,000.00| 23,000.00f 23,000.00] 23,000.00§ 23,000.00] 23,000.00} 23,000.00 23,000.00j 23,000.00| 23,000.00§ 23,000.00| 23,000.00§ 23,000.00] 23,000.00§ 23,000.00| 23,000.00] 23,000.00| 23,000.00] 23,000.00] 23,000.00§ 23,000.00| 23,000.00§ 23,000.00 23,000.00'

TOTAL BID (ITEMS 1-14) 335,340.00 $313,796.00 $322,494.00 $331,682.00 $345,473.65 $378,427.00 $407,815.00 $452,601.30 $464,533.00 $518,514.00 $522,452.43 $589,035.00|

**Note: Highlighting Indicates Corrections Due to Error In Contractor's Mathematical Calculations



	Bob Hope

