
Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total

1
Mobilization, Bonds, & Insurance (Limited to 10% of  Items 
2-38) 1 LS 70,000.00 70,000.00 36,300.00 36,300.00 100,000.00 100,000.00 62,000.00 62,000.00 79,799.00 79,799.00

2 Traffic Control 1 LS 20,000.00 20,000.00 19,800.00 19,800.00 25,000.00 25,000.00 128,000.00 128,000.00 78,051.00 78,051.00
3 Preparation & Compliance with SWPPP & PM-10 Plan 1 LS 5,000.00 5,000.00 22,440.00 22,440.00 15,000.00 15,000.00 15,000.95 15,000.95 6,325.00 6,325.00
4 City Encroachment Permit 1 LS 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00

5 Clear and Grub 1 LS 10,000.00 10,000.00 38,060.00 38,060.00 15,000.00 15,000.00 55,000.00 55,000.00 89,254.00 89,254.00
6 Sawcut Existing Asphalt 4,050 LF 1.00 4,050.00 1.63 6,601.50 1.20 4,860.00 0.50 2,025.00 2.82 11,421.00

7
Remove and Dispose of Existing A.C. Pavement and 
Agregate Base 15,186 SF 2.00 30,372.00 1.94 29,460.84 1.50 22,779.00 1.50 22,779.00 2.82 42,824.52

8
Grind and Dispose of Existing A.C. Pavement (1-1/2" min. 
depth) 131,593 SF 1.50 197,389.50 0.22 28,950.46 0.35 46,057.55 0.35 46,057.55 0.35 46,057.55

9
Remove and Dispose of Existing Curb and Gutter and 
Median Curb 3,666 LF 1.00 3,666.00 12.58 46,118.28 6.00 21,996.00 8.00 29,328.00 5.70 20,896.20

10 Remove and Dispose of Existing Cross Gutter Spandrel 448 SF 1.00 448.00 8.25 3,696.00 13.50 6,048.00 3.00 1,344.00 1.85 828.80
11 Remove and Dispose of Existing Access Ramp 2 EA 300.00 600.00 1,639.00 3,278.00 1,300.00 2,600.00 700.00 1,400.00 447.00 894.00

12 Remove and Dispose of Existing Median Stamp Concrete 7,323 SF 1.00 7,323.00 6.30 46,134.90 2.00 14,646.00 1.50 10,984.50 0.90 6,590.70
13 Remove and Dispose of Existing Catch Basin 2 EA 500.00 1,000.00 2,068.00 4,136.00 4,500.00 9,000.00 2,000.00 4,000.00 2,076.00 4,152.00
14 Remove and Dispose of Existing Storm Drain Pipe 26 LF 20.00 520.00 150.62 3,916.12 225.00 5,850.00 80.00 2,080.00 87.00 2,262.00
15 Remove Existing Sod/Landscaping 1 LS 5,000.00 5,000.00 26,500.00 26,500.00 4,000.00 4,000.00 7,500.00 7,500.00 29,217.00 29,217.00
16 Remove Trees 4 EA 500.00 2,000.00 2,200.00 8,800.00 2,300.00 9,200.00 1,000.00 4,000.00 1,265.00 5,060.00

17
Construct 2-1/2" Thick Hot Mix Asphalt (based on 25,264 
SF and 147 lbs per cubic foot of HMA) 387 TONS 80.00 30,960.00 80.71 31,234.77 104.00 40,248.00 150.00 58,050.00 127.00 49,149.00

18

Construct 1-1/2" Tire Rubber Modified Paving Asphalt 
(based on 160,187 SF and 147 lbs per cubic foot of 
TRMAC)

1,442
TONS 90.00 129,780.00 89.94 129,693.48 125.00 180,250.00 100.00 144,200.00 135.00 194,670.00

19
Construct 10" Class II Aggregate Bas e (based on 25,264 
SF and 144 lbs per cubic foot for Class II A.B.) 1,515 TONS 18.00 27,270.00 16.45 24,921.75 32.00 48,480.00 40.00 60,600.00 31.00 46,965.00

20 Construct 6" Type "D" Curb per CRM Standard Detail 203 1,316 LF 12.00 15,792.00 22.03 28,991.48 20.00 26,320.00 20.00 26,320.00 21.30 28,030.80

21 Construct 8" Type "D" Curb per CRM Standard Detail 203 1,412 LF 14.00 19,768.00 21.50 30,358.00 20.00 28,240.00 22.00 31,064.00 21.30 30,075.60

22
Construct 5" Type "D" Curb per CRM Standard Detail 203 
(Modified) 159 LF 14.00 2,226.00 27.21 4,326.39 20.00 3,180.00 23.00 3,657.00 21.30 3,386.70

23
Construct 6' Type "A" Curb and Gutter per CRM Standard 
Detail 200 654 LF 18.00 11,772.00 24.20 15,826.80 24.00 15,696.00 40.00 26,160.00 35.80 23,413.20

24
Construct 6' Meandering Sidewalk per CRM Standard 
Detail 500 7,538 LF 5.00 37,690.00 4.00 30,152.00 5.00 37,690.00 6.00 45,228.00 4.80 36,182.40

25
Construct Access Ramp, Grooved Border and Truncated 
Domes per CRM Standard Detail No. 502 3 EA 3,000.00 9,000.00 1,320.00 3,960.00 2,500.00 7,500.00 1,000.00 3,000.00 3,366.00 10,098.00

26
Retro-fit Existing Access Ramp With Truncated Domes per 
CRM Standard Detail 502 2 EA 500.00 1,000.00 550.00 1,100.00 600.00 1,200.00 500.00 1,000.00 742.00 1,484.00

27 Cross Gutter and Spandrel per CRM Standard Detail 210 448 SF 8.00 3,584.00 10.86 4,865.28 9.00 4,032.00 25.00 11,200.00 20.70 9,273.60

28
Construct Median nose per CRM Standard Detail 213, 
Median Island Flare per CRM Standard Detail 406 150

SF 8.00 1,200.00 29.12 4,368.00 30.00 4,500.00 14.00 2,100.00 70.10 10,515.00
29 Install 24" RCP Storm Drain Pipe (CLASS IV) 26 LF 200.00 5,200.00 339.94 8,838.44 300.00 7,800.00 500.00 13,000.00 372.00 9,672.00

30

Construct 10' Catch Basin & Gutter Depression (modified 
per plan) per CRM Standard Detail 300 and 303 2

EA 6,000.00 12,000.00 9,900.00 19,800.00 9,000.00 18,000.00 9,000.00 18,000.00 10,338.00 20,676.00

31
Construct Manhole per Standard Plans for Public Works 
Construction Standard 321-2 1 EA 3,500.00 3,500.00 11,000.00 11,000.00 8,500.00 8,500.00 9,300.00 9,300.00 9,642.00 9,642.00

32
Install Storm Drain Collar per Standard Plans for Public 
Works Construction Standard Plan 380-4 2 EA 1,000.00 2,000.00 2,750.00 5,500.00 600.00 1,200.00 1,300.00 2,600.00 823.00 1,646.00

RELOCATION AND ADJUSTMENTS
33 Lower Existing CVWD Water Valve Lid 30 EA 500.00 15,000.00 385.00 11,550.00 250.00 7,500.00 625.00 18,750.00 253.00 7,590.00
34 Lower Existing CVWD Manhold Lid 4 EA 500.00 2,000.00 550.00 2,200.00 1,000.00 4,000.00 625.00 2,500.00 443.00 1,772.00

35 Traffic Signal Modification per Plan Complete in Place 1 LS 175,000.00 175,000.00 344,500.00 344,500.00 403,000.00 403,000.00 358,161.00 358,161.00 366,141.60 366,141.60

36
Traffic Striping, Marking & Signa per Plans complete in 
Place 1 LS 20,000.00 20,000.00 24,500.00 24,500.00 40,000.00 40,000.00 23,000.00 23,000.00 28,118.00 28,118.00

LANDSCAPE AND IRRIGATON IMPROVEMENTS
37 Landscape and Irrigation per Plan Complete in Place 1 LS 115,000.00 115,000.00 84,800.00 84,800.00 125,000.00 125,000.00 100,000.00 100,000.00 115,021.00 115,021.00

38
90-Day Landscape Maintenance Period per Section 
0329010 of the Special Provisions 1 LS 2,000.00 2,000.00 15,900.00 15,900.00 9,000.00 9,000.00 10,000.00 10,000.00 5,693.00 5,693.00

**Note: Highlighting Indicates Corrections Due to Error In Contractor’s Mathematical Calculations
1,029,110.50

TRAFFIC SIGNAL AND SIGNING & STRIPING

1,353,372.551,192,578.49

GENERAL BID ITEMS

Contractor #1 
Eagle Engineering & 
Development, Inc.

Unit Qty# DESCRIPTION OF WORK

Engineer's Estimate

PROJECT BREAKDOWN
CITY OF RANCHO MIRAGE

1,389,389.00 1,462,847.67

Contractor #3
Granite Construction 
Company

Contractor #4
Tri-Star Contracting II, 
Inc.

Bob Hope Drive & Gerald Ford Drive Improvement Project, CP 12-270-2
Bid Date:  June 9, 2015

Total Bid 

Contractor #2
Roadway Engineering & 
Contracting Inc.

STREET IMPROVEMENTS

DEMOLITION
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